



Tri-City Medical Center

Emergency Central Plant Upgrades

ADDENDUM #5

1/23/2018

1. Owner will add an allowance in the budget to provide proper rigging and supports to deliver the chiller to the final location. The responsibility for this scope of work will be clarified after the Contractor gets awarded and a change order will be issued to the Contractor's scope if TCMC decides to add this scope to the Contractors contract.